

Health Science Education Center Parking Lot & Alternates					
Bidder	Concrete Parking	Completion	Alternate #1: Faculty Parking (concrete)	Alternate #2: Clean and Restripe Student Parking	Maximum Total
C.E. Marler & Associates, Inc.	\$ 429,577	76 days	\$ 95,577	\$ 4,770	\$ 529,924
K-K Mobbs Construction	\$ 474,900	107 days	\$ 116,505	\$ 11,500	\$ 602,905
McKinnon Construction	\$ 450,000	80 days	\$ 104,000	\$ 5,100	\$ 559,100
Bidder	Reviewer #1	Reviewer #2	Reviewer #3	Average	
C.E. Marler & Associates, Inc.	90	90	95	91.67	
K-K Mobbs Construction	90	76	92.5	86.17	
McKinnon Construction	35	35	85	51.67	